
Project Name: TAPS Admin & Ops Building Date: 10/25/2022

Estimate Phase: Schematic Design Cost Estimator: JS/MG

Project No: A22-148 Gross Bldg S.F: 7,300

Client: Huitt-Zollars Revision: 02

Estimate Total Cost/sf

BUILDING

Division 03 Concrete 177,784$ 24.35$

Division 04 Masonry -$ -$

Division 05 Metals 42,560$ 5.83$

Division 06 Wood/Plastics/Composites 21,603$ 2.96$

Division 07 Thermal Moisture Protection 260,000$ 35.62$

Division 08 Openings 151,400$ 20.74$

Division 09 Finishes 246,286$ 33.74$

Division 10 Specialties 42,817$ 5.87$

Division 11 Equipment 22,500$ 3.08$

Division 12 Furnishings 1,600$ 0.22$

Division 13 Special Construction 535,000$ 73.29$

Division 21 Fire Protection 52,199$ 7.15$

Division 22 Plumbing 82,570$ 11.31$

Division 23 HVAC 252,133$ 34.54$

Division 26 Electrical 211,700$ 29.00$

Division 27 Communication 29,200$ 4.00$

Division 28 Fire Detection & Alarm 47,450$ 6.50$

Sub-total 2,176,801$ 298.19$

SITEWORK

Division 31 Earthwork 86,615$ 11.87$

Division 32 Site Improvements 173,227$ 23.73$

Division 33 Site Utilities 37,700$ 5.16$

Division 33 Site Electrical/Communications -$ -$

Sub-total 297,542$ 40.76$

2,474,343$ 338.95$

Gen Cond & Gen Requirements 18.00% 445,382$

Home Office Overhead 1.50% 37,115$

SUBTOTAL 2,956,840$ 140.80

General & Liability Insurance 1.00% 29,568$

Prime Contractor Bond 1.50% 44,353$

Design Contingency 15.00% 443,526$

SUBTOTAL 3,474,287$ 165.44

Contractor Fee 7.00% 243,200$

SUBTOTAL 3,717,487$ 177.02

Escalation to Midpoint Const, (construction start March 2023,

midpt October 2023, 14 mos duration)
8.00% 297,399$

TOTAL Construction 0.62 4,014,886$ 549.98$

SOFT COSTS

Furniture, Fixtures & Equipment 15% 602,233$

Architectural & Engineering Fees 8% 321,191$

Building Development Fees/Permits ALW 50,000$

Independent Lab Testing ALW 25,000$

TOTAL Soft Costs 21.51 998,424$ 136.77$

CLARIFICATIONS

1. Kitchen equipment allowance of $7,500 is included 6. Site pole lighting at parking is not anticipated

2. Audio-visual allowance of $15,000 is included 7. Power is assumed to be from existing panel board

3. Lightning protection system is included 8. Tel/Comm is assumed to be from existing building

4. Dom & Fire Water line is from existing building 9. Fencing modifications are not anticipated

5. Surface drainage is assumed for the roof & parking lot 10. Fire pump not included

SUMMARY - PREFERRED OPTION

SUBTOTAL DIRECT COST (Building + Sitework)
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Project Name: TAPS Admin & Ops Building Date: 10/25/2022

Estimate Phase: Schematic Design Cost Estimator: JS/MG

Project No: A22-148 Gross Bldg S.F: 7,300

Client: Huitt-Zollars Revision: 02

177,784$

NUM
UNIT

Measure

UNIT

Price
TOTAL

03 00 00 Concrete

Exterior Grade beam, (16"x30"): 415 LF

Exc & waste off site 54 cy $ 35.00 $ 1,878.16 $ 1,878

Exc, stockpile & backfill 54 cy $ 45.00 $ 2,414.78 $ 2,415

Place concrete 54 cy $ 245.00 $ 13,147.14 $ 13,147

Form grade beam 2,075 sf $ 6.50 $ 13,487.50 $ 13,488

Reinforcing 6,171 lb $ 0.90 $ 5,554.00 $ 5,554

Carton forms 415 lf $ 4.50 $ 1,867.50 $ 1,868

Soil retainers 830 lf $ 4.00 $ 3,320.00 $ 3,320

Concrete pump 54 cy $ 45.00 $ 2,414.78 $ 2,415

Interior Grade beam, (12"x24"): 310 LF

Exc & waste off site 24 cy $ 35.00 $ 843.89 $ 844

Exc, stockpile & backfill 24 cy $ 45.00 $ 1,085.00 $ 1,085

Place concrete 24 cy $ 245.00 $ 5,907.22 $ 5,907

Form grade beam 1,240 sf $ 6.50 $ 8,060.00 $ 8,060

Reinforcing 2,773 lb $ 0.90 $ 2,495.50 $ 2,496

Carton forms 310 lf $ 4.50 $ 1,395.00 $ 1,395

Soil retainers 620 lf $ 4.00 $ 2,480.00 $ 2,480

Concrete pump 24 cy $ 45.00 $ 1,085.00 $ 1,085

Drilled Pier, 24" dia: 360 LF

Haul pier spoils 48 cy $ 30.00 $ 1,450.68 $ 1,451

Place concrete 44 cy $ 225.00 $ 9,891.00 $ 9,891

Reinforcing 10,350 lb $ 0.85 $ 8,797.50 $ 8,798

Pier drilling, (no casing) 360 lf $ 85.00 $ 30,600.00 $ 30,600

6" Slab on Grade 7,300 SF

Fine grade 7,300 sf $ 0.75 $ 5,475.00 $ 5,475

15 ml vapor barrier 7,300 sf $ 0.25 $ 1,825.00 $ 1,825

Place concrete 142 cy $ 245.00 $ 34,776.39 $ 34,776

Reinforcing 12,065 lb $ 0.90 $ 10,858.75 $ 10,859

Concrete pump 142 cy $ 40.00 $ 5,677.78 $ 5,678

Misc Concrete Items:

Grout base plate 12 ea $ 35.00 $ 420.00 $ 420

Set anchor bolts 48 ea $ 12.00 $ 576.00 $ 576

-$

NUM
UNIT

Measure

UNIT

Price
TOTAL

04 00 00 Masonry

None Included

Division 03 - TOTALS 177,784$

ITEM

TOTAL

Division 04 - TOTALS -$

Division 03

CONCRETE

QUANTITY

Division 04

MASONRY

QUANTITY ITEM

TOTAL

BUILDING - PREFERRED OPTION

Building page 2 of 10



Project Name: TAPS Admin & Ops Building Date: 10/25/2022

Estimate Phase: Schematic Design Cost Estimator: JS/MG

Project No: A22-148 Gross Bldg S.F: 7,300

Client: Huitt-Zollars Revision: 02

BUILDING - PREFERRED OPTION

42,560$

NUM
UNIT

Measure

UNIT

Price
TOTAL

05 00 00 Metals

6" CF metal stud at exterior wall 5,320 sf $ 8.00 $ 42,560.00 $ 42,560

21,603$

NUM
UNIT

Measure

UNIT

Price
TOTAL

06 00 00 Finish Carpentry

Base Cabinet at Breakroom 15 lf $ 450.00 $ 6,750.00 $ 6,750

Wall Hung Cabinet at Breakroom 15 lf $ 350.00 $ 5,250.00 $ 5,250

Coffee Counter 10 lf $ 155.00 $ 1,550.00 $ 1,550

Nursing Counter 3 lf $ 155.00 $ 465.00 $ 465

Wood Blocking 50 bf $ 4.50 $ 225.00 $ 225

MDF base trim 945 lf $ 2.50 $ 2,362.50 $ 2,363

Misc wood trim 1 alw $ 5,000.00 $ 5,000.00 $ 5,000

260,000$

NUM
UNIT

Measure

UNIT

Price
TOTAL

07 00 00 Moisture Protection

Patch and repair at Roof Connection from Existing-

allowance
67 lf $ 100.00 $ 6,700.00 $ 6,700

Standing seam metal roof 7,300 sf $ 12.00 $ 87,600.00 $ 87,600

Spray foam insulation at roof deck (R-30min) 7,300 sf $ 5.00 $ 36,500.00 $ 36,500

Spray foam insulation at wall (R-13min) 5,320 sf $ 3.00 $ 15,960.00 $ 15,960

Metal panel siding on furring strips 5,320 sf $ 16.00 $ 85,120.00 $ 85,120

Metal soffit/fascia 380 lf $ 18.00 $ 6,840.00 $ 6,840

Caulk & Seal 5,320 sf $ 1.50 $ 7,980.00 $ 7,980

Fluid Applied Air Barrier at wall 5,320 sf $ 2.50 $ 13,300.00 $ 13,300

151,400$

NUM
UNIT

Measure

UNIT

Price
TOTAL

08 00 00 Doors, Windows, Glass

Standard & OH Doors

Exterior

Exterior Single Door & HM Frame 3 ea $ 1,800.00 $ 5,400.00 $ 5,400

Exterior Double Aluminum Glass Door 1 pr $ 9,500.00 $ 9,500.00 $ 9,500

Interior

Interior Single Plas lam door & HM Frame 22 ea $ 1,500.00 $ 33,000.00 $ 33,000

Interior Double Aluminum Glass Door- Connection to

Ex Bldg
1 pr $ 8,500.00 $ 8,500.00 $ 8,500

Interior Double Aluminum Glass Door 1 pr $ 8,500.00 $ 8,500.00 $ 8,500

TOTAL

Division 07 - TOTALS 260,000$

Division 07

THERMAL AND MOISTURE PROTECTION

QUANTITY ITEM

TOTAL

Division 08 - TOTALS 151,400$

Division 08

OPENINGS

QUANTITY ITEM

TOTAL

Division 05 - TOTALS 42,560$

Division 05

METALS

QUANTITY ITEM

TOTAL

Division 06 - TOTALS 21,603$

Division 06

WOOD, PLASTICS AND COMPOSITES

QUANTITY ITEM
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Estimate Phase: Schematic Design Cost Estimator: JS/MG
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BUILDING - PREFERRED OPTION

Hardware:

Door Hardware Allowance- Single Door 25 ea $ 1,110.00 $ 27,750.00 $ 27,750

Glass & Glazing

Exterior

Punched windows 400 sf $ 85.00 $ 34,000.00 $ 34,000

Storefront at vestibule 240 sf $ 90.00 $ 21,600.00 $ 21,600

Interior

Interior Storefront, fully tempered clear float glass, safety 42 sf $ 75.00 $ 3,150.00 $ 3,150

246,286$

NUM
UNIT

Measure

UNIT

Price
TOTAL

09 00 00 Wall Partitions

1/2" ext sheathing 5,320 sf $ 1.55 $ 8,246.00 $ 8,246

5/8" Gypsum Board- at exterior wall 5,320 sf $ 1.35 $ 7,182.00 $ 7,182

5/8" Gypsum Board 16,280 sf $ 1.35 $ 21,978.00 $ 21,978

5/8" Gypsum Board - moisture resistant 1,890 sf $ 1.45 $ 2,740.50 $ 2,741

3-5/8" Metal stud, 22ga. 16" o.c. 7,860 sf $ 4.50 $ 35,370.00 $ 35,370

3-5/8" Metal stud, 22ga. 16" o.c.- Connection to

existing building side
560 sf $ 7.50 $ 4,200.00 $ 4,200

4" Sound Blanket insulation 10,480 sf $ 2.00 $ 20,960.00 $ 20,960

Acoustic sealant 2,620 lf $ 1.50 $ 3,930.00 $ 3,930

09 00 00 Finishes

Walls:

Tape, bed, texture, paint gyp bd walls 30,618 sf $ 1.25 $ 38,272.00 $ 38,272

Paint HM Door Frame 25 ea $ 85.00 $ 2,125.00 $ 2,125

Porcelain Tile Wall, 7' ht 945 sf $ 16.00 $ 15,120.00 $ 15,120

Fiber Reinforced Panel 168 sf $ 5.00 $ 840.00 $ 840

Acoustical wall treatment allowance 1 alw $ 1,500.00 $ 1,500.00 $ 1,500

Rubber Base 270 lf $ 2.50 $ 675.00 $ 675

Paint MDF base trim 945 lf $ 1.00 $ 945.00 $ 945

Porcelain Tile Base 135 lf $ 17.00 $ 2,295.00 $ 2,295

Floors:

Porcelain Floor Tile 390 sf $ 18.00 $ 7,020.00 $ 7,020

Sealed concrete 1,020 sf $ 1.50 $ 1,530.00 $ 1,530

Carpet tile 5,890 sf $ 5.50 $ 32,395.00 $ 32,395

Ceilings:

2x2 Susp Acoustical Lay-in Clg 6,375 sf $ 5.50 $ 35,062.50 $ 35,063

Susp Gyp Bd Clg, restroom 390 sf $ 10.00 $ 3,900.00 $ 3,900

Division 09 - TOTALS 246,286$

Division 09

FINISHES

QUANTITY ITEM

TOTAL
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Estimate Phase: Schematic Design Cost Estimator: JS/MG

Project No: A22-148 Gross Bldg S.F: 7,300

Client: Huitt-Zollars Revision: 02

BUILDING - PREFERRED OPTION

42,817$

NUM
UNIT

Measure

UNIT

Price
TOTAL

10 00 00 Specialties

HC Grab Bars 42" 3 ea $ 175.00 $ 525.00 $ 525

HC Grab Bars 36" 3 ea $ 150.00 $ 450.00 $ 450

Toilet Tissue Dispenser 6 ea $ 20.00 $ 120.00 $ 120

Sanitary Napkin Disposal 4 ea $ 85.00 $ 340.00 $ 340

Surface Mounted Soap Dispenser 5 ea $ 20.00 $ 100.00 $ 100

Mirror 5 ea $ 125.00 $ 625.00 $ 625

Paper Towel Dispenser & Receptacle 3 ea $ 450.00 $ 1,350.00 $ 1,350

Soap Dispenser 5 ea $ 20.00 $ 100.00 $ 100

Mop & Broom Rack 1 ea $ 140.00 $ 140.00 $ 140

Lockers double tier 14 op $ 125.00 $ 1,750.00 $ 1,750

Phenolic Toilet Partition, ADA 2 ea $ 1,200.00 $ 2,400.00 $ 2,400

Phenolic Toilet Partition, std 3 ea $ 900.00 $ 2,700.00 $ 2,700

Fire Extinguisher on bracket 2 ea $ 350.00 $ 700.00 $ 700

Fire Extinguisher in cabinet 2 ea $ 550.00 $ 1,100.00 $ 1,100

Interior building graphics 22 ea $ 120.00 $ 2,640.00 $ 2,640

Exterior building graphics 1 alw $ 7,500.00 $ 7,500.00 $ 7,500

Corner Guards, vinyl 9 ea $ 78.00 $ 702.00 $ 702

Moveable/Folding Partition at Multipurpose room 126 sf $ 150.00 $ 18,900.00 $ 18,900

Markerboards 4x6 3 ea $ 225.00 $ 675.00 $ 675

22,500$

NUM
UNIT

Measure

UNIT

Price
TOTAL

11 00 00 Equipment

Kitchen Equipment:

Allowance 1 alw $ 7,500.00 $ 7,500.00 $ 7,500

Audio-Visual Equipment:

Allowance 1 alw $ 15,000.00 $ 15,000.00 $ 15,000

1,600$

NUM
UNIT

Measure

UNIT

Price
TOTAL

12 00 00 Furnishings

Roller shades 400 sf $ 4.00 $ 1,600.00 $ 1,600

Division 10

SPECIALTIES

QUANTITY ITEM

TOTAL

Division 10 - TOTALS 42,817.00$

QUANTITY ITEM

TOTAL

Division 12 - TOTALS 1,600.00$

Division 12

FURNISHINGS

QUANTITY ITEM

TOTAL

Division 11 - TOTALS 22,500.00$

Division 11

EQUIPMENT
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Project Name: TAPS Admin & Ops Building Date: 10/25/2022

Estimate Phase: Schematic Design Cost Estimator: JS/MG

Project No: A22-148 Gross Bldg S.F: 7,300
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BUILDING - PREFERRED OPTION

535,000$

NUM
UNIT

Measure

UNIT

Price
TOTAL

13 00 00 Special Construction

Renovate existing space allowance 1,100 sf $ 55.00 $ 60,500.00 $ 60,500

Pre Engineered metal building structure, 14' eave ht 7,300 sf $ 65.00 $ 474,500.00 $ 474,500

52,199$

NUM
UNIT

Measure

UNIT

Price
TOTAL

21 00 00 Fire Protection Systems

Basic Requirements- Thermometers & Gages, Gen D

Valves, Hangers & supports, Sleeves & sealing /

Testing - F. P. Systems, assemblies, equipment, &

components.

7,300 SF $ 0.43 $ 3,139.00 $ 3,139.00

Fire Suppression Sprinklers & Piping-Wet Pipe

(Incl Risers & Fire Dept. Connections)
7,300 sf $ 4.45 $ 32,485.00 $ 32,485.00

Fire Pump, Not Included

Backflow preventer,rdcd press principle,

brz,auto oper,OS&Y 4"dia
1 ea $ 16,575.00 $ 16,575.00 $ 16,575

82,570$

NUM
UNIT

Measure

UNIT

Price
TOTAL

22 00 00 Plumbing Systems

Basic Requirements-Thermo & Gages,Gen D Valves,

Hangers & supports, Sleeves & sealing / Testing -

Assemblies, equipment, & components.

7,300 SF $ 0.50 $ 3,650.00 $ 3,650.00

22 00 00
Commercial Plumbing Fixtures Including-

Accessories, Rough in Supply & Waste

Water Closet w/sensor 6 ea $ 3,500.00 $ 21,000.00 $ 21,000.00

Lavatory 5 ea $ 1,250.00 $ 6,250.00 $ 6,250.00

Urinal w/sensor 1 ea $ 2,800.00 $ 2,800.00 $ 2,800.00

Sink 1 ea $ 1,250.00 $ 1,250.00 $ 1,250.00

Mop sink 1 ea $ 1,500.00 $ 1,500.00 $ 1,500.00

Elect Water Cooler,Bi-Lvl, ADA 1 ea $ 2,450.00 $ 2,450.00 $ 2,450.00

Plumbing Piping w/ Fittings, Supports,

& Insulation if reqd.

Domestic Water

Insulation, pipe covering , fiberglass w/all service

jacket, 1-1/2" wall
7,300 SF $ 1.00 $ 7,300.00 $ 7,300.00

Pipe, copper, tubing, solder, type L, incls coupling &

hanger assem 10' O.C.
7,300 SF $ 1.25 $ 9,125.00 $ 9,125.00

Non freeze wall hydrant, NFWH-1 2 ea $ 175.00 $ 350.00 $ 350.00

Ice Maker Outlet Box, IMB-1 1 ea $ 225.00 $ 225.00 $ 225.00

Sanitary Sewer

Pipe, CI soil, sgl hub, serve wght, push-on gasket jts

10' OC, incls hanger assems 5' O.C.
7,300 SF $ 2.00 $ 14,600.00 $ 14,600.00

Floor drain, FD-1 4 ea $ 850.00 $ 3,400.00 $ 3,400.00

Cleanout 4 ea $ 275.00 $ 1,100.00 $ 1,100.00

Yard Cleanout 1 ea $ 575.00 $ 575.00 $ 575

Division 13

SPECIAL CONSTRUCTION

QUANTITY ITEM

TOTAL

TOTAL

Division 13 - TOTALS 535,000.00$

Division 21 - TOTALS 52,199$

Division 22 - TOTALS 82,570$

Division 22

Plumbing

QUANTITY ITEM

Division 21

Fire Protection

QUANTITY ITEM

TOTAL
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Project Name: TAPS Admin & Ops Building Date: 10/25/2022
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Project No: A22-148 Gross Bldg S.F: 7,300

Client: Huitt-Zollars Revision: 02

BUILDING - PREFERRED OPTION

Plumbing Equipment

Water Heater w/recic pump 1 ea $ 5,000.00 $ 5,000.00 $ 5,000.00

Backflow Preventer-2" dia 1 ea $ 1,995.00 $ 1,995.00 $ 1,995.00

252,133$

NUM
UNIT

Measure

UNIT

Price
TOTAL

23 00 00 HVAC System

Basic Requirements - HVAC Systems, assemblies,

equipment, & components. Testing & Commissioning.

Fireproofing Penetrations.

7,300 sf $ 1.00 $ 7,300.00 $ 7,300

HVAC Equipment

Indoor VAV DX electric cooling w/Remote air-cooled

condensing unit, electric reheat coils, including

economizer

24 ton $ 7,000.00 $ 170,333.33 $ 170,333

Exhaust fans, restrooms 3 ea $ 500.00 $ 1,500.00 $ 1,500

Ductwork

Ductwork w/ fitting, supports & Insulation 7,300 sf $ 3.50 $ 25,550.00 $ 25,550

Air Devices & Louvers 7,300 sf $ 2.00 $ 14,600.00 $ 14,600

Test & Balance -Air 7,300 sf $ 1.00 $ 7,300.00 $ 7,300

DDC Controls 7,300 sf $ 3.50 $ 25,550.00 $ 25,550

211,700$

NUM
UNIT

Measure

UNIT

Price
TOTAL

26 00 00 Electrical

Basic Requirements - Electrical Systems, assemblies,

equipment, & components. Testing & Commissioning.

Fireproofing Penetrations. Tags & Labels.

7,300 sf $ 1.25 $ 9,125.00 $ 9,125

Power & Distribution

Main panel & distribution 7,300 sf $ 3.65 $ 26,645.00 $ 26,645

Panel Feeders 7,300 sf $ 2.15 $ 15,695.00 $ 15,695

Electrical devices, wire & conduit

Disc switches/Encl Circ Bkrs-120/208/460v 3ph 4w :

Disc switches/Encl Circ Bkrs-120/208/460v 3ph 4w 7,300 sf $ 1.25 $ 9,125.00 $ 9,125

Elect Power Devices (Outlets) w/ 20'~4#12 & 3/4"EMT 7,300 sf $ 3.95 $ 28,835.00 $ 28,835

Lighting:

Electrical LED Lighting 7,300 sf $ 9.00 $ 65,700.00 $ 65,700

Lighting Controls 7,300 sf $ 2.00 $ 14,600.00 $ 14,600

Branch Circuits - W&C ~ Power, Lighting, & Ltg

Controls
7,300 sf $ 3.50 $ 25,550.00 $ 25,550

Grounding system 7,300 sf $ 1.25 $ 9,125.00 $ 9,125

Lightning Protection system 7,300 sf $ 1.00 $ 7,300.00 $ 7,300

Division 26 - TOTALS 211,700$

Division 26

Electrical

QUANTITY ITEM

TOTAL

Division 23 - TOTALS 252,133$

Division 23

HVAC

QUANTITY ITEM

TOTAL
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BUILDING - PREFERRED OPTION

29,200$

NUM
UNIT

Measure

UNIT

Price
TOTAL

27 00 00 Communications

Tele/Comm/Ethernet/Wi-Fi Amplifiers 7,300 sf $ 4.00 $ 29,200.00 $ 29,200

47,450$

NUM
UNIT

Measure

UNIT

Price
TOTAL

28 00 00 Fire Alarm

Fire Alarm system, tie into existing 7,300 sf $ 5.00 $ 36,500.00 $ 36,500

28 15 00 Security System

Security system allowance 7,300 sf $ 1.50 $ 10,950.00 $ 10,950

Division 28 - TOTALS 47,450$

Division 28

Fire Detection and Alarm

QUANTITY ITEM

TOTAL

Division 27 - TOTALS 29,200$

Division 27

Communications System

QUANTITY ITEM

TOTAL
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86,615$

NUM
UNIT

Measure

UNIT

Price
TOTAL

31 00 00 Earthworks

Grading & Excavation

Clear & grub & minor demolition 3600 sy $ 2.50 $ 9,000.00 $ 9,000

Assume no hazardous materials present

Remove topsoil & stockpile 405 cy $ 12.50 $ 5,062.50 $ 5,063

Rough grading 3600 sy $ 3.50 $ 12,600.00 $ 12,600

12" select fill at building pad 365 cy $ 35.00 $ 12,775.00 $ 12,775

Cut & fill on site, avg 1' 2430 cy $ 12.50 $ 30,375.00 $ 30,375

Fine grading 3600 sy $ 2.50 $ 9,000.00 $ 9,000

Erosion control 1 ls $ 5,000.00 $ 5,000.00 $ 5,000

Maintain erosion control 14 mo $ 75.00 $ 1,050.00 $ 1,050

Termite treatment 7300 sf $ 0.24 $ 1,752.00 $ 1,752

173,227$

NUM
UNIT

Measure

UNIT

Price
TOTAL

32 10 00 Roads, Walks & Landscape

Concrete Sidewalk 2500 sf $ 6.50 $ 16,250.00 $ 16,250

7" Concrete paving w/reinforcing 2538 sf $ 8.50 $ 21,573.00 $ 21,573

3" Asphalt paving w/base 17518 sf $ 5.50 $ 96,349.00 $ 96,349

Parking striping 1030 lf $ 0.50 $ 515.00 $ 515

ADA symbol & Sign 2 ea $ 225.00 $ 450.00 $ 450

PC parking bumpers 46 ea $ 35.00 $ 1,610.00 $ 1,610

Concrete Curb & Gutter 410 lf $ 28.00 $ 11,480.00 $ 11,480

Fencing, no modifications

Landscape & irrigation allowance 1 alw $ 25,000.00 $ 25,000.00 $ 25,000

37,700$

NUM
UNIT

Measure

UNIT

Price
TOTAL

33 10 00 Domestic & Fire Water

Dom & Fire Water line from existing building

33 30 00 Sanitary Sewer

6" San Sewer Piping 140 lf $ 135.00 $ 18,900.00 $ 18,900

Tap main 1 ea $ 5,000.00 $ 5,000.00 $ 5,000

33 40 00 Storm Drainage

Not included, assume surface drainage

33 50 00 Gas Main

2" Gas line reroute to meter 120 lf $ 115.00 $ 13,800.00 $ 13,800

SITEWORK - PREFERRED OPTION

TOTAL

Division 31 - TOTALS 86,615$

Division 31

EARTHWORKS

QUANTITY ITEM

TOTAL

Division 32 - TOTALS 173,227$

Division 32

SITE IMPROVEMENTS

QUANTITY ITEM

Division 33 - TOTALS 37,700$

Division 33

SITE UTILITY

QUANTITY ITEM
TOTAL
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SITEWORK - PREFERRED OPTION

-$

NUM
UNIT

Measure

UNIT

Price
TOTAL

33 70 00 Site Electrical

Site Electrical

From existing panel board

Emergency generator, Not Included

33 80 00 Site Lighting

Site pole lighting at parking, not included

33 80 00 Communications

Tel/Comm from existing building

Div 33 Site Elect - TOTALS -$

Division 33

SITE ELECTRICAL

QUANTITY ITEM
TOTAL
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